INDIANA DEPARTMENT OF TRANSPORTATION

ENGINEER™S ESTIMATE: $ 896,520.39

CALL ORDER : 530

LETTING DATE : 06/21/06 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -28720-A

: GREENFIELD DISTRICT
CONTRACT TIME :

11/30/06 COMPLETION DATE

ROUTE :
COUNTIES :

PROJECT(S) :

DATE :

332
DELAWARE

07/21/06

PAI

GE : 530 -1

% OVER
LOW BID

534,256.66
610,811.40
627,133.00
671,215.00

INC.

RANK VENDOR NO./NAME

1 35-0999231 HUNT PAVING COMPANY,

2 38-1892125 KELCRIS CORPORATION

3 35-1139301 E & B PAVING, INC.

4  35-0918397 RIETH RILEY CONSTRUCTION

5 35-1364963 ERBER & MILLIGAN CONSTR. CO.

689,886.40

100.0000%
114.3292%
117.3842%
125.6353%
129.1301%

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 PAVEMENT PATCHING

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07039 4.000
FIELD OFFICE, B

0003 110-01001
MOBILIZATION AND DEMOBILIZATION

0004 503-05240 1891.000
D-1 CONTRACTION JOINT
0005 506-06333 5231.000

PCCP PATCHING, FULL DEPTH 8"

0006 506-06334 107.000
PCCP PATCHING, PARTIAL DEPTH
0007 801-06640 26.000

CONSTRUCTION SIGN, A
0008 801-06775
MAINTAINING TRAFFIC
0009 808-06711 10238.000
LINE, PAINT, BROKEN, WHITE, 4 IN.
0010 808-06713 40949.000
LINE, PAINT, SOLID, WHITE, 4 IN.
0011 808-06714 40949.000
LINE, PAINT, SOLID, YELLOW, 4 IN.
0012 808-06726 120.000

LUMP

MOS

LUMP

LFT

SYS

SYS

EACH

LUMP

LFT

LFT

LFT

LFT

TRANSVERSE MARKINGS, PAINT, STOP LINE,

24 IN.

( 1 ) 35-0999231
HUNT PAVING COMPANY,

9000.
1900.

30000.

70.
200.
150.

36008.

00000

00000

64000

.00000

00000

00000

00000

00000

-31000

.18000

.18000

-50000

INC.

9000.

7600.

30000.

15128.

366170.

21400.

3900.

36008.

3173.

7370.

7370.

300.

Y

2 ) 38-1892125
ELCRIS CORPORATION

6400.
500.

11000.

90.
375.
145.

32250.

00000

00000

00000

-30000

10000

00000

00000

00000

.12000

-12000

.12000

-50000

6400.

2000.

11000.

13804.

471313.

40125.

3770.

32250.

1228.

4913.

4913.

540.

3 ) 35-1139301
& B PAVING,

2000.

1800.

11900.

89.

174.

145.

2400.

20.

00000

00000

00000

.00000

00000

00000

00000

00000

-90000

-90000

-90000

00000

INC.

AMOUNT

2000.

7200.

11900.

11346.

465559.

18618.

3770.

2400.

9214.

36854.

36854.

2400.

00

00

00

00

00

00

00

00

20

10

10

00



ENGINEER"S ESTIMATE: $
CALL ORDER : 530
LETTING DATE : 06/21/06 10:00 AM

896,520.39

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

M -28720-A

: GREENFIELD DISTRICT

ROUTE : 332
COUNTIES :

DATE :
PAGE :

DELAWARE

07/21/06
530 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0013 808-75320 3.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0014 808-75325 3.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0015 808-75996 1024.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0016 808-75998 1024.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-0999231 |
HUNT PAVING COMPANY, INC. |
|

2 ) 38-1892125
ELCRIS CORPORATION

3 ) 35-1139301

& B PAVING,
UNIT PRICE

200.00000

200.00000

1.00000

16.40000

AMOUNT

600.00

1024.00

16793.60

627,133.00

|

I

| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]

A e A
| 135.00000 405.00] 77.00000 231.00]

| | |

| | |

| 140.00000 420.00] 110.00000 330.00]

| | |

| | |

| 9.00000 9216.00] 1.00000 1024.00]

| | |

| | |

| 16.40000 16793.60] 16.57000 16967.68]

|

I $ 534,256.66| $ 610,811.40]
e~ e e
| $ 534,256.66]| $ 610,811.40]

627,133.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 530 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 896,520.39 ROUTE : 332
CALL ORDER : 530 CONTRACT ID : M -28720-A COUNTIES : DELAWARE
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 IC 5 ) 35-1364963 1C )
IRIETH RILEY CONSTRUCTION IERBER & MILLIGAN CONSTR. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  PAVEMENT PATCHING
| | |
0001 105-06845 LUMP | 9000.00000 9000.00]| 2500.00000 2500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 4.000 MOS | 2800.00000 11200.00] 1250.00000 5000.00]
FIELD OFFICE, B | | |
0003 110-01001 LUMP |  30000.00000 30000.00]  33000.00000 33000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0004 503-05240 1891.000 LFT | 13.50000 25528.50] 12.00000 22692.00]
D-1 CONTRACTION JOINT I I |
0005 506-06333 5231.000 SYS | 95_50000 499560.50] 95_.00000 49694500
PCCP PATCHING, FULL DEPTH 8" I | |
0006 506-06334 107.000 SYS | 225.00000 24075.00] 300.00000 32100.00]
PCCP PATCHING, PARTIAL DEPTH I I |
0007 801-06640 26.000 EACH | 150.00000 3900.00] 200.00000 5200.00]
CONSTRUCTION SIGN, A I | |
0008 801-06775 LUMP |  27601.60000 27601.60]  68500.00000 68500.00]
MAINTAINING TRAFFIC I I |
0009 808-06711 10238.000 LFT | 0.15000 1535_70] 0.15000 1535_70]
LINE, PAINT, BROKEN, WHITE, 4 IN. I | |
0010 808-06713 40949.000 LFT | 0.15000 6142.35| 0.15000 6142.35|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0011 808-06714 40949.000 LFT | 0.15000 6142_35] 0.15000 6142.35|
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0012 808-06726 120.000 LFT | 5.00000 600.00] 7.50000 900.00]
TRANSVERSE MARKINGS, PAINT, STOP LINE, | | |
24 IN. | | |
0013 808-75320 3.000 EACH | 80.00000 240.00] 75.00000 225.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0014 808-75325 3.000 EACH | 115.00000 345.00] 100.00000 300.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0015 808-75996 1024.000 EACH | 3.75000 3840.00] 3.50000 3584.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0016 808-75998 1024.000 EACH | 21.00000 21504.00] 5.00000 5120.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 671,215.00]| $ 689,886.40]| $
------------------------------------------ e S
CONTRACT TOTALS I $ 671,215.00] $ 689,886.40] $




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 07/21/06

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

PAGE : 540 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 616,451.80 ROUTE : SR 331
CALL ORDER  : 540 CONTRACT ID : M -28721-A COUNTIES : MARSHALL
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 09/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 489,920.36 100.0000%
2 35-1139301 E & B PAVING, INC. $ 561,994.36 114.7114%
3 35-0997978 PHEND & BROWN, INC. $ 580,754.49 118.5406%
4  35-0918397 RIETH RILEY CONSTRUCTION $ 588,920.45 120.2074%
5 35-1120685 WALSH & KELLY INC $ 625,284.52 127.6298%
IC 1 ) 35-1065659 | 2 ) 35-1139301 1IC 3 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |E & B PAVING, |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 WEDGE AND LEVEL
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0003 110-01001 LUMP |  14100.00000 14100.00]  28000.00000 28000.00]  30000.00000 30000.00
MOBILIZATION AND DEMOBILIZATION | | |
0004 303-07449 943.000 TON | 22.00000 20746.00] 28.00000 26404.00] 33.00000 31119.00
COMPACTED AGGREGATE, NO. 73 I I |
0005 306-08042 99060.000 SYS | 0.47000 4655820 0.60000 59436.00] 0.68000 67360.80
MILLING, SCARIFICATION/PROFILE | | |
0006 306-08043 3813.000 SYS | 1.20000 4575.60]| 0.60000 2287.80] 1.27000 4842 .51
MILLING, TRANSITION I I |
0007 402-07451 8500.000 TON | 4255000 361675.00] 4700000 399500.00] 46.00000 391000.00
HMA, TYPE B, WEDGE AND LEVEL | I |
0008 406-05520 184.000 TON | 0.01000 1.84] 0.01000 1.84] 0.01000 1.84
ASPHALT FOR TACK COAT I I |
0009 610-07487 200.000 TON | 69.05000 13810.00] 120.00000 24000.00] 90.00000 18000.00
HMA FOR APPROACHES, TYPE B I I |
0010 615-06520 5.000 EACH | 410.00000 2050.00] 525.00000 2625.00] 233.00000 1165.00
MONUMENT, RE-ESTABLISH I I |
0011 801-06207 3429.000 LFT | 1.00000 3429.00] 1.00000 3429.00] 2.25000 7715.25
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 540 -2
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 616,451.80 ROUTE : SR 331
CALL ORDER  : 540 CONTRACT ID : M -28721-A COUNTIES : MARSHALL
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1139301 IC 3 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |E & B PAVING, INC. |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0012 801-06640 36.000 EACH | 89.00000 3204.00] 90.00000 3240.00] 89.00000 3204.00
CONSTRUCTION SIGN, A | | |
0013 801-06775 LUMP |  10000.00000 10000.00] 3300.00000 3300.00]  17600.00000 17600.00
MAINTAINING TRAFFIC I I |
0014 808-06712 7990.000 LFT | 0.12000 958.80] 0.12000 958.80] 0.16000 1278.40
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0015 808-06713 61997.000 LFT | 0.12000 7439_64| 0.12000 7439.64] 0.10000 6199.70
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0016 808-06714 7569.000 LFT | 0.12000 908.28] 0.12000 908. 28] 0.11000 832.59
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0017 808-75297 44.000 LFT | 10.50000 462.00] 10.50000 462_00] 9.85000 433.40
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
SECTION TOTALS | $ 489,920.36| $ 561,994.36| $ 580,754 .49
------------------------------------------ ey
CONTRACT TOTALS | $ 489,920.36] $ 561,994.36] $ 580,754.49




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 540 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 616,451.80 ROUTE : SR 331
CALL ORDER  : 540 CONTRACT ID : M -28721-A COUNTIES : MARSHALL
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 IC 5 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001 WEDGE AND LEVEL
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0003 110-01001 LUMP |  11000.00000 11000.00]  31000.00000 31000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0004 303-07449 943.000 TON | 20.00000 18860.00] 27.00000 25461.00]
COMPACTED AGGREGATE, NO. 73 I I |
0005 306-08042 99060.000 SYS | 0.10000 9906.00] 0.52000 51511.20]
MILLING, SCARIFICATION/PROFILE I I |
0006 306-08043 3813.000 SYS | 0.75000 2859._75| 0.52000 1982.76]
MILLING, TRANSITION I I |
0007 402-07451 8500.000 TON | 58.50000 497250.00] 52_00000 442000.00]
HMA, TYPE B, WEDGE AND LEVEL I I |
0008 406-05520 184.000 TON | 1.00000 184.00] 0.01000 1.84]
ASPHALT FOR TACK COAT I | |
0009 610-07487 200.000 TON | 75.00000 15000.00] 100.00000 20000.00]
HMA FOR APPROACHES, TYPE B | | |
0010 615-06520 5.000 EACH | 570.00000 2850.00] 160.00000 800.00]
MONUMENT, RE-ESTABLISH | | |
0011 801-06207 3429.000 LFT | 1.70000 5829.30] 1.20000 4114.80]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0012 801-06640 36.000 EACH | 140.00000 5040.00]| 89.00000 3204.00]
CONSTRUCTION SIGN, A I I |
0013 801-06775 LUMP | 8000.00000 8000.00]  34000.00000 34000.00]
MAINTAINING TRAFFIC | | |
0014 808-06712 7990.000 LFT | 0.15000 1198.50] 0.30000 2397.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0015 808-06713 61997.000 LFT | 0.15000 9299.55] 0.12000 7439.64]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0016 808-06714 7569.000 LFT | 0.15000 1135.35] 0.12000 908.28]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0017 808-75297 44.000 LFT | 11.50000 506.00] 10.50000 462.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
SECTION TOTALS I $ 588,920.45| 625,284.52] $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 588,920.45| 625,284.52] $




ENGINEER™S ESTIMATE: $  469,463.90

CALL ORDER : 550

LETTING DATE : 06/21/06 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID - M -2

DISTRICT : LAPORTE DISTRICT

8723-A

CONTRACT TIME : 09/30/06 COMPLETION DATE

ROUTE :
COUNTIES :

PROJECT(S) :

PULASKI1

DATE :
PAGE :

07/21/06

550 -1

RANK VENDOR NO./NAME

% OVER
LOW BID

428,017.96 100.0000%
474,897.60 110.9527%
534,063.98 124.7761%

1 35-1139301
2 35-1621699
3  35-0918397

E & B PAVING,

CENTRAL PAVING,
RIETH RILEY CONSTRUCTION

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001  WEDGE AND LEVEL

0001 110-01001
MOBILIZATION AND DEMOBILIZATION

0002 306-08042 64542 .000
MILLING, SCARIFICATION/PROFILE
0003 306-08043 1730.000
MILLING, TRANSITION

0004 402-07451 7500.000
HMA, TYPE B, WEDGE AND LEVEL

0005 406-05520 25.000
ASPHALT FOR TACK COAT

0006 801-06207 2900.000
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0007 801-06640 26.000
CONSTRUCTION SIGN, A

0008 801-06645 2.000

CONSTRUCTION SIGN, B
0009 801-06775
MAINTAINING TRAFFIC
0010 808-06712 6431.000

LINE, PAINT, BROKEN, YELLOW, 4 IN.

0011 808-06713 50794.000
LINE, PAINT, SOLID, WHITE, 4 IN.
0012 808-06714 8985.000

LINE, PAINT, SOLID, YELLOW, 4 IN.
SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1139301
E & B PAVING, INC.

UNIT PRICE

1000.00000
0.93000
0.93000

39.00000
1.00000

1.30000

90.00000
20.00000
500.00000
1.00000
1.00000

1.00000

— e ——— ——— ———— ——— ——— ——— ——— ——— ——

1000.
60024 .
1608.
292500.
25.

3770.

2340.
40.

500.
6431.
50794.
8985.
428,017.

428,017.

(@YY

2 ) 35-1621699
ENTRAL PAVING,

50.

50.

90.
20.

24500.

.00000

.45000

.45000

50000

00000

.00000

00000

00000

00000

.12000

.12000

.12000

INC.

27350.
29043.
778.
378750.
1250.

2900.

2340.
40.
24500.
771.
6095.
1078.
474,897.

474 ,897.

3 ) 35-0918397
IETH RILEY CONSTRUCTION

53.

385.

94.
21.

11000.

.00000

.24000

-12000

84000

00000

.27000

50000

00000

00000

.13000

.13000

.13000

AMOUNT

11150.
80032.
3667.
403800.
9625.

3683.

2457.
42.
11000.
836.
6603.
1168.
534,063.

534,063.

00

08

60

00

00

00

00

00

00

03




ENGINEER™S ESTIMATE: $  343,736.59
CALL ORDER : 560
LETTING DATE : 06/21/06 10:00 AM
CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

C

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT
ONTRACT TIME :

M -28724-A
: LAPORTE DISTRICT
10/20/06 COMPLETION DATE

DATE :
PAGE :

07/21/06
560 -1

RANK VENDOR NO./NAME

% OVER
LOW BID

1  35-0918397
2  35-1065659

3 35-1120685 WALSH & KELLY INC

RIETH RILEY CONSTRUCTION
BROOKS CONSTRUCTION COMPANY INC

198,408.00 100.0000%
201,154.80 101.3844%

ROUTE :
COUNTIES : ST. JOSEPH
PROJECT(S) :
TOTAL
BID
$
$
$

228,897.95 115.3673%

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 4.000 MOS
FIELD OFFICE, B

0003 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 8.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0006 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0007 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0008 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION
0009 306-08033 55100.000 SYS
MILLING, ASPHALT, 1 IN.
0010 402-07433
HMA SURFACE, TYPE B

3100.000 TON

0011 406-05520 15.000 TON
ASPHALT FOR TACK COAT
0012 801-06207 2120.000 LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

( 1 ) 35-0918397
R

IETH RILEY CONSTRUCTION

1000.00000

150.00000

100.00000

1.00000

1.00000

1.00000

1.00000

15000.00000

0.10000

51.75000

1.00000

1.70000

1000.

600.

200.

1.

15000.

5510.

160425.

15.

3604.

@A

2 ) 35-1065659
ROOKS CONSTRUCTION COMPANY

1000.
1580.
80.

80.

9200.

46.

240.

00000

00000

00000

00000

.00000

.00000

-00000

00000

.45000

50000

00000

.00000

|
AMOUNT]

1000.

6320.

160.

640.

1.

9200.

24795.

144150.

3600.

2120.

3 ) 35-1120685
JWALSH & KELLY INC

UNIT PRICE

500.

1300.

125.

125.

10000.

54.

00000

00000

00000

00000

.00000

.00000

-00000

00000

-50000

50000

.01000

.65000

AMOUNT

500.

5200.

250.

1000.

1.

10000.

27550.

168950.

0.

1378.

00

00

00

00

.00

.00

00

00

00

00

15

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 560 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  343,736.59 ROUTE :
CALL ORDER : 560 CONTRACT ID : M -28724-A COUNTIES : ST. JOSEPH
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1120685
IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0013 801-06640 5.000 EACH | 92.50000 462.50] 85.00000 425_00] 85.00000 425_00
CONSTRUCTION SIGN, A | | |
0014 801-06775 LUMP | 5000.00000 5000.00]| 2600.00000 2600.00] 7500.00000 7500.00
MAINTAINING TRAFFIC I I |
0015 808-06713 41440.000 LFT | 0.15000 6216.00] 0.14000 5801.60] 0.14000 5801.60
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0016 808-06714 2430.000 LFT | 0.15000 364.50] 0.14000 340.20] 0.14000 340.20
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
SECTION TOTALS I $ 198,408.00]| $ 201,154.80] $ 228,897.95
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 198,408.00] $ 201,154.80] $ 228,897.95




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 570 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 402,215.71 ROUTE :- US 41
CALL ORDER : 570 CONTRACT ID : M -28739-A COUNTIES : LAKE
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 09/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TEMPORARY WORKSITE SPEED LIMIT SIGN
ASSEMBLY

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 328,760.32 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 338,764.85 103.0431%
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
__________________________________________ e
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 1000.00000 1000.00] 5500.00000 5500.00]|
CONSTRUCTION ENGINEERING I I |
0002 105-07039 2.000 MOS | 3500.00000 7000.00] 2300.00000 4600.00]
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  15000.00000 15000.00]  18384.00000 18384.00]
MOBILIZATION AND DEMOBILIZATION | | |
0007 306-08034 27070.000 SYS | 1.50000 40605.00] 1.40000 37898.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0008 306-08043 3600.000 SYS | 2.50000 9000.00] 0.01000 36.00]
MILLING, TRANSITION | | |
0009 401-06264 LUMP | 1500 .00000 1500.00] 1500.00000 1500.00]
PROFILOGRAPH, HMA I | |
0010 401-07334 2234.000 TON | 67.00000 149678.00]| 67.00000 149678.00]|
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0011 406-05520 6.800 TON | 440.00000 2992.00] 335.00000 2278.00]
ASPHALT FOR TACK COAT I | |
0012 801-01093 2.000 EACH | 325.00000 650.00]| 325.00000 650.00]
| | |
I I |



SNOWPLOWABLE RAISED PAVEMENT MARKER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 570 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  402,215.71 ROUTE : US 41
CALL ORDER : 570 CONTRACT ID : M -28739-A COUNTIES : LAKE
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0013 801-06203 1179.000 LFT | 0.30000 353.70] 0.27000 318.33]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0014 801-06207 1179.000 LFT | 1.60000 1886.40] 0.70000 825.30]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0015 801-06640 10.000 EACH | 89.00000 890.00] 89.00000 890.00]
CONSTRUCTION SIGN, A | I |
0016 801-06710 20.000 DAY | 20.00000 400.00] 20.00000 400.00]
FLASHING ARROW SIGN I I |
0017 801-09133 2.000 EACH | 2500.00000 5000.00]| 2500.00000 5000.00]|
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0018 805-02327 5.000 EACH | 144.00000 720.00] 144.00000 720.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0019 805-02440 1200.000 LFT | 0.30000 360.00] 0.30000 360.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. I I |
0020 805-78795 380.000 LFT | 9.00000 3420.00] 9.00000 3420.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0021 808-06701 2160.000 LFT | 0.33000 712.80] 0.33000 712.80]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0022 808-75240 570.000 LFT | 0.33000 188.10] 0.33000 188.10]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. I | |
0023 808-75245 9504.000 LFT | 0.33000 3136.32] 0.33000 3136.32]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0024 808-75297 175.000 LFT | 4.00000 700.00] 4.00000 700.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0025 808-75320 14.000 EACH | 76.00000 1064.00] 76.00000 1064.00]
PAVEMENT MESSAGE MARKINGS, | I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0026 808-75325 8.000 EACH | 110.00000 880.00] 110.00000 880.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0027 808-75996 625.000 EACH | 3.77000 2356.25] 3.77000 2356.25]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0028 808-75998 625.000 EACH | 19.35000 12093.75] 16.25000 10156.25]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 570 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  402,215.71 ROUTE : US 41
CALL ORDER : 570 CONTRACT ID : M -28739-A COUNTIES : LAKE
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0029 202-02273 633.000 SYS | 8.00000 5064.00] 43.50000 27535.50]
CENTER CURB, CONCRETE, REMOVE | | |
0031 808-95933 1700.000 LFT | 1.16000 1972.00] 1.16000 1972.00]
CURB PAINTING, YELLOW I I |
0032 605-06250 633.000 SYS | 95.00000 60135.00] 91.00000 57603.00]
CENTER CURB, C, CONCRETE | | |
SECTION TOTALS | $ 328,760.32] $ 338,764.85| $
------------------------------------------ e e S
CONTRACT TOTALS I $ 328,760.32] $ 338,764.85] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 580 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  84,524.00 ROUTE : US 31
CALL ORDER : 580 CONTRACT ID : M -28754-A COUNTIES : BARTHOLOMEW
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 09/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1526557 MIDWEST MOLE, INC. $ 47,697.79 100.0000%
2 35-2142300 MOE CONSTRUCTION CO. INC. $ 85,006.00 178.2179%
IC 1 ) 35-1526557 IC 2 ) 35-2142300 1C )
[MIDWEST MOLE, INC. IMOE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001 PIPE INSTALLATION
| | |
0001 105-06845 LUMP | 1250.00000 1250.00] 3500.00000 3500.00]
CONSTRUCTION ENGINEERING I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP | 1250.00000 1250.00] 8500.00000 8500.00]
MOBILIZATION AND DEMOBILIZATION | | |
0005 715-46000 1.000 EACH | 55.79000 55.79] 2500.00000 2500.00]
PIPE END SECTION, 12 IN. I I |
0006 716-07630 152.000 LFT | 270.00000 41040.00] 412.00000 62624.00]
PIPE INSTALLATION, TRENCHLESS, 12 IN. | | |
0007 801-06640 8.000 EACH | 175.00000 1400.00] 200.00000 1600.00]
CONSTRUCTION SIGN, A I I |
0008 801-06775 LUMP | 2500.00000 2500.00] 6000.00000 6000.00]
MAINTAINING TRAFFIC | | |
0009 804-06770 1.000 EACH | 200.00000 200.00] 280.00000 280.00]
DELINEATOR POST I I |
SECTION TOTALS I $ 47,697.79] $ 85,006.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 47,697.79] $ 85,006.00] $







